
Table 8-1
Opinion of Probable Cost of Construction 

Qty. Unit Unit Cost Subtotal

10,000 LS 1.00$            10,000$            
21,000 SF 0.10$            2,100$              
23,500 SF 1.10$            25,850$            

250 CY 25.00$          6,250$              
1 LS 5,000.00$     5,000$              
1 LS 10,000.00$   10,000$            
1 LS 5,000.00$     5,000$              
1 LS 10,000.00$   10,000$            

74,200$            

1,200 LF 6.00$            7,200$              
700 LF 6.00$            4,200$              

1 LS 10,000.00$   10,000$            
21,400$            

12,400 Ton 7.00$            86,800$            
12,400 Ton 30.00$          372,000$          

3,300 Ton 20.00$          66,000$            
600 CY 30.00$          18,000$            
500 CY 30.00$          15,000$            
400 CY 25.00$          10,000$            

1,300 CY 35.00$          45,500$            
20 CY 40.00$          800$                 

600 CY 25.00$          15,000$            
2,000 SY 10.00$          20,000$            

649,100$          

1,133 SF 10.00$          11,330$            
623 SF 5.00$            3,115$              

52 LF 50.00$          2,600$              
25 LF 30.00$          750$                 

17,795$            

4,065 SF 44.20$          179,673$          
673 SF 55.25$          37,183$            
285 LF 41.65$          11,870$            

8 EA 750.00$        6,000$              

1 LS 5,000.00$     5,000$              
239,727$          

20,690 SF 0.60$            12,414$            
1,000 SY 9.00$            9,000$              

10 EA 102.00$        1,020$              
25 EA 54.00$          1,350$              

2 gal. 5' O.C. 303 EA 18.00$          5,454$              
1 gal. 3' O.C. 861 EA 13.50$          11,624$            
1 gal. 2' O.C. 1,613 EA 13.50$          21,776$            
Live stakes 2' O.C. 203 EA 2.00$            406$                 

6,500 EA 7.50$            48,750$            
21 EA 200.00$        4,200$              

1 LS 8,000.00$     8,000$              
10,500 SF 1.50$            15,750$            

1,303 SF 0.25$            326$                 
170 CY 25.00$          4,250$              

144,319$          

D. Concrete thickened edge

B. Off-site disposal of excavated refuse

F. Purchase and install well-graded gravel for cap protection 
G. Purchase and install spalls

J. Purchase and install geotextile   

A. Concrete grid paving at entry points
B. Concrete sidewalks and paths 
C. Concrete seatwalls 

4. Cast-in-Place Conc.

Subtotal Earthwork

H. Mulch: riparian area

1.Trees 

F. Goose exclosure
G. Hydroseed: Ecology lawn

5. Boardwalk and Viewpoints

Subtotal Cast-in-Place Concrete

C. South Bank vegetation protection handrail 
C. Viewpoint 5' benches

A. Temporary irrigation: riparian planting
B. Coir fabric

A. 8' wide boardwalk with handrail and bullrail on pipe pile foundation
B. Viewpoints/lookout with handrail on pipe pile foundation

E. Reinstall salvaged benches, boulders and logs at upland viewpoint
     (next to hatchery)

E. Driftwood placement

Small 5 gal.  10' O.C.
2. Shrubs 

3. Grasses 4" pot 2' O. C.

B. Tree protection fencing: north and south sides
C. Temporary erosion control

Subtotal Planting and Irrigation

A. Excavation of refuse to subgrade

C. Purchase, deliver, and install cap material
D. Purchase and install Type A topsoil (above el. +10 MLLW)
E. Purchase and install Type B topsoil (below  el. +10 MLLW) 

D. Large woody debris placement

Large 5'-6' ht. B&B  

C. Planting: habitat restoration

Item
1. Demolition and Clearing

2. Temporary Facilities

3. Earthwork

Subtotal Demolition

A. Mobilization
B. Clear and grub site

F. Remove and dispose of wood piles
G. Salvage park's items (benches, boulders, logs) for reuse
H. Miscellaneous demolition

C. Remove and  dispose of asphalt paving
D. Remove and dispose of concrete blocks and rubble
E. Remove and dispose of wood bulkhead

Subtotal Boardwalk and Viewpoints

Subtotal Temporary Facilities

A. Temporary construction fencing: including staging area

H. Purchase and install riprap
I. Purchase and install surficial gravel   

6. Planting and Irrigation
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Table 8-1
Opinion of Probable Cost of Construction 

Qty. Unit Unit Cost SubtotalItem

1 LS 20,000.00$   20,000$            
1 LS 40,000.00$   40,000$            

60,000$            

8. Integrated Art Budget 1 LS 20,000.00$   20,000$            

1,206,540$       
180,981$          

1,387,521$       
112,389$          

1,499,911$       

138,752$          
69,376$            
60,000$            
50,000$            
40,000$            

Contract administration  5%

Subtotal Construction
Contingency (15%)

Construction administration / documentation   10%

Subtotal 
Sales Tax (8.1%)

Year 2 long-term monitoring and reporting
Year 5 long-term monitoring and reporting
Year 10 long-term monitoring and reporting (if needed)

A. Surveying
B. Water quality monitoring

Other Costs:

TOTAL ESTIMATED COST

7. Monitoring

Note: This Opinion of Probable Cost is made on the basis of the Consultant's professional judgement and experience. The 
Consultant has no control over the cost or availability of labor, equipment, or materials, nor over market conditions that might 
affect the bidders' method(s) of pricing. The Consultant therefore makes no warranty, express or implied, that the bids or 
negotiated cost of the Work will not vary from this, the Consultant's opinion of the probable construction cost.

Subtotal Monitoring
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